

PURCHASE ORDER

Department of Health
PHILIPPINE INSTITUTE OF TRADITIONAL AND ALTERNATIVE HEALTH CARE

SUPPLIER:	EC TEC COMMERCIAL	P.O. NO.:	2022-05-016
ADDRESS:	#32 ST. LOUIS COMPOUND 7, LUHALHATI ST., BRGY. BAESA, QUEZON CITY	DATE:	5/20/2022
TIN:	135-825-281-000	PR NO.:	2022-01-03
MODE OF PROCUREMENT:	COMPETITIVE BIDDING	DATE:	15-Feb-22

Gentlemen:
Please furnish this Office the following articles subject to the terms and conditions contained herein:


Place of Delivery:	PITAHC CENTRAL OFFICE WAREHOUSE	Delivery Term:	-Within 30 days to show final proof of printout upon receipt of Notice of Award (NOA)
	EAST AVENUE MEDICAL CENTER COMPOUND, EAST AVENUE, QUEZON CITY		-Within 30 days upon receipt of Notice to Proceed and Final Acceptance
Date of Delivery:	-Within 30 days upon receipt of Notice to Proceed and Final Acceptance	Payment Term:	7 working days after completion of delivery

STOCK NO	UNIT	DESCRIPTION	QTY	UNIT COST	AMOUNT
01	PCS	LOT 5: CORRUGATED BOX TECHNICAL SPECIFICATIONS: * 3 Layered * Single Wall * 14.5" x 9.5" x 8.5" * Box Style: RSC * Test: 200PSI * Flute: C * Brown Craft, Glue Joint * With PITAHC's New Logo Printed Grayscale (As Agreed in Post Qualificatio Report) and CVHPP Address Printed in Green x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x FOR PITAHC-CVHPP SOAP PRODUCTION	1200	59.58	71,496.00


(Total Amount In Words) SEVENTY ONE THOUSAND FOUR HUNDRED NINETY SIX PESOS ONLY PHP 71,496.00



In case of failure to make full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

Very truly yours,


 ANNABELLE PABIONA-DE GUZMAN, MD,
 FPAFP, MHA, MAMed (UO) CESE
 Director General
 Authorized Official

Conforme:


 Signature over Printed Name of Supplier
 May 23, 2022
 Date

Requesting Officer/ Department		Amount : 71496-
 DR. BRIAN B. CASTRENCE, RPh, MChem. Pharmacist VII / Plant Manager Authorized Official	 LEILA B. MEDINA, CPA, MPA Accountant II Authorized Official	BUS No.: 22-05-016