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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI - Consumer Price Index.

DOLE — Department of Labor and Employment.
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DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b]).
GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.

SEC — Securities and Exchange Commission.



SLCC - Single Largest Completed Contract.

UN — United Nations.



Section I. Invitation to Bid



Republic of the Philippines

DEPARTMENT OF HEALTH
Philippine Institute of Traditional and

Alternative Health Care

BAGONG PILIPINAS

Invitation to Bid for Rehabilitation of the Fire Detection
and Alarm System and the Automatic Fire Sprinkler
System in the PITAHC Building (Rebidding)

1. The Philippine Institute of Traditional and Alternative Health Care (PITAHC),
through the 2024 Approved Corporate Operating Budget intends to apply the sum
of One Million Three Hundred Eighty-Three Thousand Pesos (1,383,000.00) being
the Approved Budget for the Contract (ABC) to payments under the contract for
Rehabilitation of the Fire Detection and Alarm System and the Automatic Fire
Sprinkler System in the PITAHC Building (Rebidding) with Reference No. CB 012-

2024.
Lot | Description Quantity UuoM ABC per Lot
No. (in PhP)
1 Rehabilitation of the Fire 1 Lot 1,383,000.00
Detection and Alarm System and
the Automatic Fire Sprinkler
System in the PITAHC Building
(Rebidding)
Total 1,383,000.00

Bids received in excess of the ABC shall be automatically rejected at bid opening.

2. The PITAHC now invites bids for the above Procurement Project. Completion of the
Works is required based on the Section VI. Technical Specification. Bidders should
have completed a contract similar to the Project. The description of an eligible bidder
is contained in the Bidding Documents, particularly, in Section Il (Instructions to
Bidders).

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules
and Regulations (IRR) of Republic Act (RA) No. 9184.

4. Interested bidders may obtain further information from PITAHC and inspect the
Bidding Documents at the address given below from 8:00 AM to 5:00 PM, Mondays
to Fridays except during weekend and declared Holidays and suspension of work.

5. A complete set of Bidding Documents may be acquired by interested Bidders upon
payment of the non-refundable fee for the Bidding Documents through:



10.

a) Cashier Section, 1st Floor, PITAHC Building, Matapang Street, East Avenue
Medical Center Compound, Barangay Central, Quezon City; or
b) LAND BANK OF THE PHILIPPINES

Current Account Name: PHILIPPINE INSTITUTE OF TRADITIONAL AND
ALTERNATIVE HEALTH CARE

Account No. : 1872-1035-18

Upon deposit, the bidders must submit the scanned copy of the deposit slip to
bac@pitahc.qov.ph and finance@pitahc.gov.ph.

Payment of the non-refundable fee for the Bidding Documents is in pursuant to the latest
Guidelines issued by the GPPB, in the following amount depending on the lot(s) intended
to be bid:

Lot Description ABC per Lot Non-Refundable Fee
(in PhP) per Lot (in PhP)
1 REHABILITATION OF THE 1,383,000.00 5,000.00
FIRE DETECTION AND ALARM
SYSTEM AND THE

AUTOMATIC FIRE SPRINKLER
SYSTEM IN THE PITAHC
BUILDING (REBIDDING)

The PITAHC will hold a Pre-Bid Conference! on 18 November 2024, 1:30 PM through
our office address: PITAHC Building, Matapang Street, East Avenue Medical Center
Compound, Barangay Central, Quezon City and/or through Zoom teleconferencing,
which shall be open only to those prospective bidders who coordinated and confirmed
their attendance to participate to the said Conference, which shall be open to prospective
bidders.

Bids must be duly received by the BAC Secretariat through manual submission at the
office address indicated below and/or online or electronic submission as indicated
below on or before 2 December 2024, 12:00 Noon. Late bids shall not be accepted.

All bids must be accompanied by a bid security in any of the acceptable forms and in
the amount stated in ITB Clause 16.

Bid opening shall be on 2 December 2024, 1:30 PM at the given address below and/or
via Zoom Teleconferencing. Bids will be opened in the presence of the bidders’
representatives who choose to attend the activity.

PITAHC reserves the right to reject any and all bids, declare a failure of bidding, or not
award the contract at any time prior to contract award in accordance with Sections 35.6



mailto:bac@pitahc.gov.ph
mailto:finance@pitahc.gov.ph

11.

12.

and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No. 9184,
without thereby incurring any liability to the affected bidder or bidders.

For further information, please refer to:
MR. RODELIO D. MENDEZ JR.

Head, BAC Secretariat

PITAHC Building, Matapang Street, East Avenue Medical Center Compound, Barangay
Central, Quezon City

Telephone No.: (+632) 376-3067/376-3068 local 320, Facsimile No.: (+632) 376-3067

E-mail: bac@pitahc.gov.ph

You may visit the following websites:

For downloading of Bidding Documents: https://pitahc.gov.ph/category/invitation-to-
bid/

For online bid submission: bac@pitahc.gov.ph

08 November 2024

Sgd.

ATTY. KEENTH N. ALMENE

BAC Chairperson
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Section I1. Instructions to Bidders
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Scope of Bid

PITAHC invites Bids for the Rehabilitation of the Fire Detection and Alarm System
and the Automatic Fire Sprinkler System in the PITAHC Building (Rebidding),
with Reference Number CB 012-2024.

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section V1 (Specifications).

Funding Information

2.1.  The GOP through the source of funding as indicated below for 2024 Approved
Corporate Operating Budget in the amount of One Million Three Hundred
Eighty-Three Thousand Pesos (1,383,000.00).

2.2.  The source of funding is GOCC and GFls, the proposed Corporate Operating
Budget.

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
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through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “I”” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

Eligible Bidders

5.1.  Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

5.2. The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

5.4.  The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter V11 of the Charter of the UN.

Subcontracts

7.1.  The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.

The Procuring Entity has prescribed that Subcontracting is not allowed.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address PITAHC Building, Matapang Street, East
Avenue Medical Center Compound, Barangay Central, Quezon City and/or through Zoom
teleconferencing as indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

13



10.

11.

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

10.3. A valid special PCAB License in case of Joint Ventures, and registration for the
type and cost of the contract for this Project. Any additional type of Contractor
license or permit shall be indicated in the BDS.

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices

provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

14



12.

13.

14.

15.

16.

17.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2.  Payment of the contract price shall be made in Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2.  The Bid and bid security shall be valid for One Hundred Twenty (120) calendar

days. Any bid not accompanied by an acceptable bid security shall be rejected
by the Procuring Entity as non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy

of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

15



18.

19.

20.

21.

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 7 of the 1B.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

19.2. Ifthe Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB
Clause 15 shall be submitted for each contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.

16



Section 111. Bid Data Sheet
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Bid Data Sheet

ITB Clause

5.2 For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:
a. Any Installation/Repair/Upgrade/Rehabilitation of Fire Detection and Alarm
System projects and/or Fire Suppression Systems, and/or Automatic Fire
Sprinkler System projects
b. completed within three (3) years prior to the deadline for the submission and
receipt of bids.
c. Completed contract price is at least fifty percent (50%) of the ABC.

7.1 No further instructions

10.3 No further instructions

104 The key personnel must meet the required minimum years of experience set
below:
Key Personnel
Professional Electrical Engineer or Electronics and Communication Engineer
General Experience
3 years of experience
Relevant Experience
3 years of experience of combined experience in the government/public and/or
private sectors in providing rehabilitation services of the FDAS and AFSS, including
the repair, replacement, supply, installation, integration, and testing of their
components
With Occupational Safety and Health training certificate

10.5 No further instructions

12 No Further instructions.

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the
following forms and amounts:

a.  The amount of not less than two percent (2%) of ABC, if bid security is
in cash, cashier’s/manager’s check, bank draft/guarantee or irrevocable
letter of credit;

b.  The amount of not less than five percent (5%) of ABC, if bid security is
in Surety Bond.

19.2

Lot | Description Quantity | UOM | ABC per Lot
No. (in PhP)
1 Rehabilitation of the Fire 1 Lot 1,383,000.00
Detection and Alarm

18




System and the Automatic
Fire Sprinkler System in
the PITAHC Building

(Rebidding)
Total 1,383,000.00

20

1. Latest Annual Income Tax Returns for the Year filed and paid through the

BIR Electronic Filing and Payment System (eFPS) for the Year 2023

2. Latest Business Tax Returns filed and paid through the BIR Electronic Filing

and Payment System (eFPS) for the Year 2024 (2550Q and/or 2550M)

3. Valid Mayor’s Permit 2024

4. SEC/DTI Certificate, if applicable

5. Valid Tax Clearance

6. Annual Financial Statement (FY 2023) stamped received by the BIR

7. Supporting documents for the SLCC

8. General Information Sheet, in case of corporation

9. Product Brochures, if any

10. Company Profile

11. Curriculum Vitae indicating their relevant trainings and certifications, and

Professional License, if applicable.

12. Certificates of Employment for the relevant experiences
21 Construction safety and health program approved by the DOLE.

19




Section IV. General Conditions of Contract
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

3.1  The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations
The Contractor shall employ the key personnel named in the Schedule of Key Personnel

indicating their designation, in accordance with ITB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.
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The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes
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10.

11.

12.

13.

14.

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments
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15.

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated
in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC Clause
2 No further instructions.
4.1 No further instructions.
6 As part of the procurement requirement, the prospective Contractor shall
conduct an initial site inspection to secure a Certificate of Site
Inspection, which shall be issued by PITAHC and shall be submitted as
part of the technical proposal.
The prospective Contractor shall inspect the site premises to consider all
the conditions that may, directly or indirectly, affect the rehabilitation
services, including verification of the Scope of Works to be done.
7.2 Two (2) years.
10 Dayworks are applicable at the rate shown in the Contractor’s original
Bid.
111 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within ten (10) calendar days upon receipt of the
Notice of Award.
11.2 No further instructions.
13 No further instructions.
14 Materials and equipment delivered on the site but not completely put in
place shall be included for payment.
15.1 Operating and maintenance manuals are required to be submitted within thirty
(30) calendar days upon PITAHC’s acceptance of the deliverables from the First
Progress Payment
“As built” drawings are required to be submitted within twenty (20) calendar
days upon PITAHC’s acceptance of the deliverables from the Second Progress
Payment
15.2 No further instructions.
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Section VI. Specifications
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REHABILITATION OF THE FIRE
DETECTION AND ALARM SYSTEM
AND THE AUTOMATIC FIRE
SPRINKLER SYSTEM IN THE
PITAHC BUILDING (REBIDDING)

QUANTITY: ONE (1) LOT

Yes( )

No( )

I: OBJECTIVE:

To engage the services of a
Contractor who is  duly
authorized and has the necessary
expertise, experience, and
capacity to rehabilitate PITAHC's
FDAS and AFSS including, but not
limited to, checking, repairing,
replacing, supplying, installing,
integrating, and testing all the
necessary components of the said
systems.

Yes( )

No( )

11: SCOPE OF WORKS
General Scope of Works
The Contractor shall:

Supply and deliver all the required
labor, tools, materials, and equipment,
aswell as the necessary supervision and
technical expertise to execute and
complete the rehabilitation of
PITAHC's FDAS and AFSS;

Yes( )

No( )

Provide safety signage/early warning
signs visible at the jobsite

Yes( )

No( )
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Perform chipping, drilling or cutting of
existing floors, walls, or ceilings to
remove the defective components, and
ensure the safety and proper
protection of existing structures and
systems during the cutting or chipping
process;

Yes( )

No( )

Dismantle and replace the identified
defective/damaged FDAS and AFSS
components, and perform repairs as
necessary to ensure their
functionalities;

Yes( )

No( )

Conduct line tracing to determine and
verify the connection to each zone and
to the other components, as necessary;

Yes( )

No( )

Replace cables, wires, and resistors that
will be found defective;

Yes( )

No( )

Drain the Cistern tank, as necessary;

Yes( )

No( )

Conduct the air leak test to check the
functionality of each sprinkler;

Yes( )

No( )

Lay-out the cables and conduits for the
installation of additional components at
the fifth floor;

Yes( )

No( )

Supply, install, and integrate the
additional components to the FDAS
control panel;

Yes( )

No( )

Close/seal the sprinklers in the
electrical rooms and ICT room;

Yes( )

No( )

Rectify the cable pathways such as
modification of pipe sizes and
enlargement of holes in the cement
walls and slabs;

Yes( )

No( )

Integrate the elevator to the FDAS
control panel;

Yes( )

No( )

Install the ceiling type fire
extinguishers including their mounting
brackets;

Yes( )

No( )

Restore any damage brought about by
the repair, replacement, and
installation including patching the

Yes( )

No( )
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holes, smoothing the surfaces, and
ensuring a clean finish;

Conduct testing and commissioning to
ensure the functionalities of the
rehabilitated FDAS and AFSS;

Yes( )

No( )

Conduct technical training for
identified PITAHC personnel on the
administration, operation,
maintenance, minor troubleshooting,
and handling of all the components to
be supplied;

Yes( )

No( )

2. Technical Support Services

All throughout the Purchase Order or
contract period, the Contractor shall be
available to respond to all queries on
various issues related to the FDAS and
AFSS as well as to requests that require
urgent support.

Yes( )

No( )

The Contractor shall ensure the prompt
submission of all the required service
reports for review and reference of
PITAHC.

Yes( )

No( )

3. Special Provisions

The Contractor shall ensure that the
implementation of the Purchase Order
or contract will not, in any way, cause
any disruption/disturbance to the
operations of PITAHC.

Yes( )

No( )

During the implementation of the
Purchase Order or contract, the
Contractor shall ensure that no
chemicals, materials, and equipment
will endanger the safety and health of
anyone within the PITAHC building and
premises.

Yes( )

No( )

The Contractor shall be fully
responsible and liable for any injury to
anyone withinthe PITAHC building and
premises, and for any damage, loss, or
destruction of any property and/or
installation of PITAHC, when such
injury, damage, loss, and destruction
shall be due to the fault and negligence

Yes( )

No( )
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of the Contractor.

lll:  SPECIFICATIONS OF THE
COMPONENTS

Components for Replacement

Ground Floor

One (1) piece Conventional FDAS
Control Panel, 8 Zones (to be replaced
with a minimum of 12 Zones), 220-
240Vac, with backup batteries (24Vdc)

Thirty-one (31) pieces Conventional
Photoelectric/Photo Electronic Smoke
Detectors 24Vdc

Three (3) pieces Resettable Manual Call
Points 24Vdc

Yes( )

Yes( )

Yes( )

No ()

No ()

No ()

Ground Floor, Fire Pump Room

One (1) piece Submersible Jockey Pump
5HP, Vertical Type, 220-240Vac

Yes( )

No ()

Second Floor

Twenty-six (26) pieces Conventional
Photoelectric/Photo Electronic Smoke
Detectors 24Vdc

Four (4) pieces Resettable Manual Call
Points 24Vdc

Yes( )

Yes( )

No ()

No ()

Third Floor

Twenty-seven (27) pieces Conventional
Photoelectric/Photo Electronic Smoke
Detectors 24Vdc

Four (4) pieces Resettable Manual Call
Points 24Vdc

Yes( )

Yes( )

No ()

No ()

Fourth Floor

Twenty-two (22) pieces Conventional
Photoelectric/Photo Electronic Smoke
Detectors 24Vdc

Five (5) pieces Resettable Manual Call
Points 24Vdc

Yes( )

Yes( )

No ()

No ()
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2. Components for Installation

Ground Floor, Electrical Room

One (1) piece 10 Ibs. HCFC 123 Ceiling
Type Fire Extinguisher ABC

Second Floor, Pantry/Electrical Room

Two (2) pieces 10 Ibs. HCFC 123 Ceiling
Type Fire Extinguisher ABC

Third Floor, ICT Room

Two (2) pieces 10 Ibs. HCFC 123 Ceiling
Type Fire Extinguisher ABC

Third Floor, Pantry/Electrical Room

Two (2) pieces 10 Ibs. HCFC 123 Ceiling
Type Fire Extinguisher ABC

Fourth Floor, Pantry/Electrical Room

One (1) piece 10 Ibs. HCFC 123 Ceiling
Type Fire Extinguisher ABC

Fifth Floor

Twenty-five (25) pieces Conventional
Photoelectric/Photo Electronic Smoke
Detectors 24Vdc

Four (4) pieces Resettable Manual Call
Points 24Vdc

Three (3) pieces Alarm Bells 6” 24Vdc

Fifth Floor, Electrical Room

One (1) piece 10 Ibs. HCFC 123 Ceiling
Type Fire Extinguisher ABC

Yes( )

Yes( )

Yes( )

Yes( )

Yes( )

Yes( )

Yes( )

Yes( )

Yes( )

No ()

No ()

No ()

No ()

No ()

No ()

No ()

No ()

No ()
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3. Existing Elevator for Integration to
the FDAS

Specifications of the Existing Elevator
Brand: KONE

Elevator Type: Passenger Elevator
Product Type: PW10/10-19

Rated Load: 800 kg

Number of Floors/Number of Stops: 5/5
With provisions for tapping of 24Vdc

Elevator Control Panel Location: Fifth
Floor

Yes( )

No ()

IV. WARRANTY PROVISIONS

The warranty for all supplied materials
and components, along with the
workmanship, shall be two (2) years from
the date of acceptance by PITAHC.
However, the fire extinguishers will have
awarranty of five (5) years starting from
the date of acceptance by PITAHC.

Yes( )

No ()

V.CONTRACT PERIOD

The contract period shall be sixty
(60) calendar days, and this shall
commence from the date of receipt
of the Notice to Proceed (NTP) by
the Contractor.

The Contractor shall be liable to a
penalty of one-tenth of one percent
(0.1%) of the cost of the undelivered
services for every day of delay. Once
the aggregate amount of penalties or
liquidated damages, by reason of the
inordinate delay, reaches ten
percent (10%) of the cost, PITAHC
may rescind the Purchase Order or
contract, without prejudice to other
courses of action and remedies
available under the circumstances.

Yes( )

Yes( )

No ()

No ()
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VI. SITE INSPECTION

As part of the procurement requirement,
the prospective Contractor shall
conduct an initial site inspection to
secure a Certificate of Site Inspection,
which shall be issued by PITAHC and
shall be submitted as part of the
technical proposal.

The prospective Contractor shall inspect
the site premises to consider all the
conditions that may, directly or
indirectly, affect the rehabilitation
services, including verification of the
Scope of Works to be done.

Yes( )

Yes( )

No ()

No ()

Vil. APPROVED BUDGET FOR THE
CONTRACT

The approved budget for this
procurement is inclusive of VAT and
all other applicable taxes.

Yes( )

No ()

VIII. TERMS OF PAYMENT

PITAHC shall pay the Contractor
through progress payments upon
completion, as well as submission to
and acceptance by PITAHC, of the
required deliverables. All payments
made by PITAHC to the Contractor
shall be subject to the usual
government  accounting and
auditing laws, rules, and
regulations.

Yes( )

No ()

Each progress payment shall be
subject to ten percent (10%)
retention, which shall be referred to
as retention money. Such retention
money shall be based on the total
amount due to the Contractor prior
to any deduction, and shall be
retained from every progress
payment until fifty percent (50%)
of the value of works are
completed, as determined by
PITAHC. If, after fifty percent

Yes( )

No ()
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(50%) completion, PITAHC has
determined that the Contractor’s
work is satisfactorily done and on
schedule, then no additional
retention money shall be deducted;
otherwise, the ten percent (10%)
retention money shall still be
imposed.

The progress payments shall be
made as follows:

First Progress Payment: Fifteen
percent (15%) of the total contract
amount

Delivery Term: Within ten (10)
calendar days upon receipt of the
NTP

Payment Terms

Within thirty (30) calendar days upon
completion, as well as submission to
and acceptance by PITAHC, of the
turnover of the  following
removed/dismantled old existing
components:

One (1) piece Conventional FDAS
Control Panel;

One (1) piece Submersible Jockey
Pump;

One hundred six (106) pieces
Conventional Photoelectric/Photo
Electronic Smoke Detectors; and

Sixteen (16) pieces Resettable
Manual Call Points.

Submission of the following
documents:

Yes( )

Yes( )

Yes( )

Yes( )

Yes( )

Yes( )

Yes( )

Yes( )

No ()

No ()

No ()

No ()

No ()

No ()

No ()

No ()
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Service Report/s including pictures
taken before, during, and after the
conduct of the rehabilitation
services;

Request for Payment; and

Other documents as may be
required.

Deduction of ten percent (10%)
retention money from the amount
corresponding to fifteen percent
(15%) of the total contract amount,
prior to any deduction.

Yes( )

Yes( )

Yes( )

Yes( )

No ()

No ()

No ()

No ()

Second Progress Payment:
Thirty-five percent (35%) of the
total contract amount

Delivery Term: Within thirty (30)
calendar days upon PITAHC's
acceptance of the deliverables from
the First Progress Payment

Payment Terms

Within thirty (30) calendar days upon
completion, as well as submission to
and acceptance by PITAHC, of the
delivery of  the following
components:

One (1) piece Conventional FDAS
Control Panel;

One (1) piece Submersible Jockey
Pump;

One hundred thirty-one (131)
pieces Smoke Detectors;

Twenty (20) pieces Resettable
Manual Call Points;

Yes( )

Yes( )

Yes( )

Yes( )

Yes( )

Yes( )

No ()

No ()

No ()

No ()

No ()

No ()
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Three (3) pieces Alarm Bells 6”; and

Nine (9) pieces 10lbs HCFC 123
Ceiling Type Fire Extinguisher ABC.

Submission of the following
documents:

Delivery Receipt/s;

Equipment catalogues or manuals
from the manufacturer/s and/or
dealer/s;

Service Report/s including pictures
taken before, during and after the
conduct of the rehabilitation
services;

Request for Payment; and

Other documents as may be
required.

Deduction of ten percent (10%)
retention money from the amount
corresponding to thirty-five percent
(35%) of the total contract amount,
prior to any deduction.

Yes( )

Yes( )

Yes( )

Yes( )

Yes( )

Yes( )

Yes( )

Yes( )

Yes( )

No ()

No ()

No ()

No ()

No ()

No ()

No ()

No ()

No ()

Third Progress Payment: Fifty
percent (50%) of the total contract
amount

Delivery Term: Within twenty (20)
calendar days upon PITAHC's
acceptance of the deliverables from
the Second Progress Payment

Payment Terms

(Within thirty (30) calendar days
upon completion, as well as

Yes( )

Yes( )

Yes( )

No ()

No ()

No ()
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submission to and acceptance by
PITAHC, of the following
deliverables:

Completion of the Scope of Works;
and

Conduct of technical training for
identified PITAHC personnel on the
administration, operation,
maintenance, minor
troubleshooting, and handling of all
the components to be supplied.

Submission of the following
documents:

Service Report/s including results of
the air leak test and pictures taken
before, during and after the
conduct of the rehabilitation
services;

Signed and sealed report on the
testing and commissioning of the
rehabilitated FDAS and AFSS;

Warranty Certificate of at least two
(2) years (from the date of
acceptance by PITAHC) against
defects traceable to materials for
the delivered, installed, and tested
components;

Warranty Certificate of at least five
(5) vyears (from the date of
acceptance by PITAHC) for all the
supplied and installed fire
extinguishers;

Certificate of Service Warranty of at
least two (2) years (from the date
of acceptance by PITAHC) against
poor  workmanship for the
completed works;

Yes( )

Yes( )

Yes( )

Yes( )

Yes( )

Yes( )

Yes( )

Yes( )

No ()

No ()

No ()

No ()

No ()

No ()

No ()

No ()
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Training certificates issued to the
attendees;

Four (4) original PITAHC-approved
signed and sealed As-Built
Drawings in printed form, size
20"x30” and/or A3, whichever is
required by PITAHC, and an
electronic copy in AutoCAD;

Certificate of Inspection and
Acceptance issued by PITAHC;

Request for Payment; and

Other documents as may be
required.

After fifty percent (50%) of the
value of the works are completed,
PITAHC shall determine if the
Contractor’s work is satisfactorily
done and on schedule. If this is so,
then no additional retention money
shall be deducted. Otherwise, a ten
percent (10%) retention money
from the amount corresponding to
fifty percent (50%) of the total
contract amount, prior to any
deduction, shall still be imposed.

Yes( )

Yes( )

Yes( )

Yes( )

Yes( )

Yes( )

No ()

No ()

No ()

No ()

No ()

No ()

Release of the Ten Percent
(10%) Retention Money:

Payment Terms:
1. Release of the Ten
Percent (10%) Retention
Money:

The Contractor shall post a
warranty security, which shall be
effective for one (1) year from the
date of issuance of the Certificate of
Final Inspection and Acceptance by
PITAHC, and shall be returned only
after the lapse of the said one (1)
year period.

Yes( )

Yes( )

No ()

No ()
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The Contractor shall submit the
Request for Release of Retention
Money.

PITAHC shall issue the Certificate of
Final Inspection and Acceptance.

PITAHC may require the Contractor
to submit other necessary
documents.

Yes( )

Yes( )

Yes( )

No ()

No ()

No ()

IX. PROTECTION OF WORK AND
PROPERTY

The Contractor shall protect the
work and property of PITAHC by:

1. Providing site protections and
signs relative to the installation;

2. Ensuring that all materials are
stacked in a stable and self-
supporting manner;

3. Installing sufficient scaffoldings
and bracings, whenever
necessary;

4. Employing competent
professionals and laborers to
oversee the dismantling,
installation, testing, and
commissioning works;

5. Ensuring that the installation
conforms to the provisions of the
Electrical Engineering Law
(Republic Act [RA] 7920), Fire
Code (RA 9514), and other
applicable laws and regulations;

Yes( )

Yes( )

Yes( )

Yes( )

Yes( )

Yes( )

Yes( )

No ()

No ()

No ()

No ()

No ()

No ()

No ()
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10.

Keeping all access ways,
including stairways and
passageways, free from
obstructions at all times;

Taking due care to protect the
existing structures which may be
affected by the work to be
implemented,;

Repairing all damages that may
incur due to failure to provide
protection, without any
additional cost to PITAHC;

Thoroughly cleaning the work
areas including all areas affected
by the installation, testing, and
commissioning activities; and

Leaving the premises clean, neat,
and orderly, and removing stains,
spots, blemishes and other dirt
from the finished work.

Yes( )

Yes( )

Yes( )

No ()

No ()

No ()

X.SAFETY REQUIREMENTS

In order to ensure the safety of
its workers as well as of the
PITAHC personnel and clients,
the Contractor shall:

1

Ensure that the standard safety
procedures and related
protocols or guidelines issued by
the appropriate government
agencies shall be applied and
complied with;

Ensure that its workers wear
face masks while inside the
PITAHC building, if warranted;

Yes( )

Yes( )

No ()

No ()
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and

3. Ensure that its workers are in | Yes( ) No()
proper safety attire/uniform.
XI. PROHIBITIONS
The following are prohibited acts
inside the PITAHC building and
premises including the work and
storage areas for the duration of | Yes( ) No ()
the project:
1. Smoking; Yes( ) No ()
2. Drinking alcoholic beverages; | Yes( ) No()
3. Using illegal drugs and other
prohibited substances; Yes( ) No()
4. Gambling of an e;
g ytyp Yes( ) No ()
5. Carrying items determined by
PITAHC as “deadly
instruments”; Yes( ) No()
6. Sleeping in the work areas;
Yes( ) No ()
7. Having meals and/or snacks | Yes( ) No ()
within the work areas; and
8. Using the elevator
unnecessarily except when
transporting large equipment, | yes( ) No ()

tools, materials, supplies, and

43




consumables to the work
areas, or in case of
emergency

XlIl. DUTIES AND RESPONSIBILITIES
OF THE CONTRACTOR

1.

Ensure that the Scope of Work
are conducted and completed
based on the submitted and
approved schedule.

Assign trained and qualified
technical personnel for the
provision of the rehabilitation
services.

Coordinate with PITAHC
regarding the execution of the
Purchase Order or contract, and
obtain PITAHC's approval for
any pertinent detail concerning
the rehabilitation services to be
rendered.

Ensure that all the materials,
tools, and equipment that will be
used shall be of the required
quality used in good commercial
trade practice, and shall
essentially be the standard
products of reputable
manufacturers.

Ensure that all its technical
personnel will comply with the
wearing of appropriate company
uniform and ID.

Provide its technical personnel
with the appropriate personal

Yes( )
Yes( )
Yes( )
Yes( )
Yes( )
Yes( )

No ()

No ()

No ()

No ()

No ()

No ()
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protective equipment, when
needed.

7. Ensure that all its technical
personnel will abide by PITAHC's
safety procedures and protocols,
including the wearing of face
mask, if warranted.

8. Clean the work areas and any
other space that will be affected
by the rehabilitation services.

9. Turn-over to PITAHC all the
waste materials that will be
generated from the
rehabilitation servics.

Yes( )

Yes( )

Yes( )

No ()

No ()

No ()

Xlll.  QUALIFICATIONS OF THE
CONTRACTOR

Aside from the eligibility
requirements provided in the
Updated 2016 Revised Implementing
Rules and Regulations (IRR) of
Republic Act (RA) No. 9184, the
contractor must possess the
following necessary  technical
qualifications:

With at least three (3) years of combined
experience in the government/public
and/or private sectors in providing
rehabilitation services of the FDAS and
AFSS, including the repair, replacement,
supply, installation, integration, and
testing of their components; and

With fully-trained technical personnel
who are equipped in providing
rehabilitation services, specifically for
the repair, replacement, supply,
installation, integration, testing, and
commissioning of PITAHC's FDAS and
AFSS.

Yes( )

Yes( )

Yes( )

No ()

No ()

No ()

Conforme;:

Name and signature of the
Authorized Representative
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Section VII. Drawings
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Conforme:

Name and signature of the Name of Company Date
Authorized Representative
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Section VIII. Bill of Quantities

Lo . . Materials Labor
Item Description Quantity Unit - - Mark Up VAT Sub-Total
Unit Cost Total Unit Cost Total
1.0 | General Requirements 1 lot
1.1 | Mobilization and demobilization 1 lot
1.2 | Tools and equipment 1 lot
13 Temporary fac!lltles, site protection, 1 ot
board up and signages
14 Hanc'ilmg and hauling of materials and 1 lot
debris
15 Occu.p‘atlonal, safety, and health 1 lot
provisions
16 Signed and Sealed Reports and As Built 1 lot
Plans
Restoration Works brought about by the
1.7 . > . 1 lot
repair, replacement, and installation
1.8 | Materials and Consumables 1 lot
Conforme:
Name and signature of the Name of Company Date

Authorized Representative
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20

Dismantle and replace the identified
defective/damaged FDAS and AFSS
components, and perform repairs as
necessary to ensure their functionalities.

lot

21

Ground Floor

FDAS Control Panel (to be replaced with a
minimum of 12 Zones), 220-240Vac, with
backup batteries (24Vdc)

piece

Conventional Photoelectric/Photo
Electronic Smoke Detectors 24Vdc

31

pieces

Resettable Manual Call Points 24Vdc

pieces

Submersible Jockey Pump 5HP, Vertical
Type, 220-240Vac

piece

22

Second Floor

Conventional Photoelectric/Photo
Electronic Smoke Detectors 24Vdc

26

pieces

Resettable Manual Call Points 24Vdc

pieces

2.3

Third Floor

Conventional Photoelectric/Photo
Electronic Smoke Detectors 24Vdc

27

pieces

Resettable Manual Call Points 24Vdc

pieces

24

Fourth Floor

Conventional Photoelectric/Photo
Electronic Smoke Detectors 24Vdc

22

pieces

Resettable Manual Call Points 24Vdc

pieces

Conforme:

Name and signature of the
Authorized Representative

Name of Company
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3.0

Conduct of Line Tracing

lot

4.0

Drain the Cistern Tank

lot

5.0

Conduct of Air Leak Test

lot

6.0

Close/seal the sprinklers in the electrical
rooms and ICT room

lot

7.0

Install ceiling type fire extinguishers
including their mounting brackets

lot

7.1

Ground Floor

10 Ibs. HCFC 123 Ceiling Type Fire
Extinguisher ABC

piece

7.2

Second Floor

10 Ibs. HCFC 123 Ceiling Type Fire
Extinguisher ABC

pieces

7.3

Third Floor

10 Ibs. HCFC 123 Ceiling Type Fire
Extinguisher ABC

pieces

7.4

Fourth Floor

10 Ibs. HCFC 123 Ceiling Type Fire
Extinguisher ABC

piece

7.5

Fifth Floor

10 Ibs. HCFC 123 Ceiling Type Fire
Extinguisher ABC

piece

Conforme:

Name and signature of the Authorized Representative Name of Company
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8.0

Supply and Installation of FDAS
Components including layout of cables and
conduits at the Fifth Floor

lot

Conventional Photoelectric/Photo
Electronic Smoke Detectors 24Vdc

25

pieces

Resettable Manual Call Points 24Vdc

pieces

Alarm Bells 6” 24Vdc

pieces

9.0

Integrate the elevator to the FDAS control
panel

lot

10.0

Testing and Commissioning

lot

11.0

Conduct technical training for identified
PITAHC personnel on the administration,
operation, maintenance, minor
troubleshooting, and handling of all the
components to be supplied

lot

GRAND TOTAL

Conforme:

Name and signature of the
Authorized Representative

Name of Company




Section I X. Checklist of Technical and Financial
Documents
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Checklist of Technical and Financial Documents

TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

(@) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in

accordance with Section 8.5.2 of the IRR;

Technical Documents

(b) Statement of the prospective bidder of all its ongoing government and private

(©)

(d)

(€)

(f)

(@)

contracts, including contracts awarded but not yet started, if any, whether similar
or not similar in nature and complexity to the contract to be bid; and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules;
and

Special PCAB License in case of Joint Ventures and registration for the type
and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission or original copy of
Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:
a.  Organizational chart for the contract to be bid,;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (OSS) and if applicable,
Original Notarized Secretary’s Certificate in case of a corporation,
partnership, or cooperative; or Original Special Power of Attorney of all
members of the joint venture giving full power and authority to its officer to
sign the OSS and do acts to represent the Bidder.

Financial Documents

(h)

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).

Class “B”’ Documents
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Q) If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the instance
that the bid is successful.

Il. FINANCIAL COMPONENT ENVELOPE
() Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184
(k)  Original of duly signed Bid Prices in the Bill of Quantities; and

()  Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and

(m) Cash Flow by Quarter.
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